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The purpose of this amendment to the solicitation is to:

1.

2.

Provide answers to questions submitted on the DRAFT Performance Work
Statement (Attachment (7) to the solicitation..

Provide a summary of the minor administrative changes (Attachment (1) to
Amendment 0005). Changes are made to Attachment (1) of Solicitation N00421-
03-R-0060 -- Table of Contents, Sections C-3, C-4, C-5, C-7 of the Performance
Work Statement, TE 1.1 Contract Data Requirements List, and CDRLs. The
following replacement pages are provided:

Table of Contents: Replace page 8 of 161

Section C-3: Replace page 47 of 161

Section C-4: Replace page 49 of 161

Section C-5: Replace pages 54 of 161, page 90 of 161, page 120 of 161,
and page 127 of 161

Section C-7: Replace page 154 of 161

DD Form 1423, Contract Data Requirements List: Replace CDRLs A002,
A003, A004, A005, A006, A007, A008, A013 and AO17.
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N00421-03-R-0060
Amendment 0005
Solicitation N00421-03-R-0060
Response to Questions/Comments Received on Draft
Performance Work Statement

The purpose of this document is to provide responses to the questions and comments
received on the draft Performance Work Statement (PWS). Thank you to all
potential offerors who provided feedback on the PWS.

QUESTION 1: Paragraph C-1.5.10, Transition, states: “The transition period shall be no
longer than 30 calendar days. However, the Government may opt to delay
commencement of the transition up to 6 months after Award.”

Comment: Delaying start of the transition period for 180 days is not feasible or cost-
effective for the prospective offeror. There are hiring concerns as well as equipment and
material emplacement concerns if start is not firm.

ANSWER 1: The Government reserves the right to conduct transition in a manner
that will not significantly interrupt its operation. Normal transitional periods begin
within the first 30 days after a final cost comparison decision and end upon
implementation of the MEO, Contract or Inter Service Support Agreement (ISSA).
As part of the A-76 process, the Government must allow for transition activities
such as Reduction in Force (RIF), inventory, etc., prior to commencement of service
provider performance. As of the date of full performance, the SP is expected to
have the key personnel and all SP staff on board and performing the functions
described in the PWS. If key personnel become unavailable for work under a
contract, the SP shall propose a substitute in accordance with Section H clause
5252.237-9501 " Addition or Substitution of Personnel (Services) (Sept 1999)
(NAVAIR)."

QUESTION 2: Paragraph C-3.3.12, Government-Provided Training, states: “Within 60
calendar days after the Award, the Government will provide an initial training schedule to
the SP.” Paragraph C-3.3.13, Depot-Specific Software Training, states: “Within 60
calendar days after Award, The Government will provide the SP a schedule of the
available training for each Government-unique computer software application.”

Comment: The prospective offeror cannot wait 60 days after contract award for a
Government training schedule of services and computer software applications. The
training schedule should be available at the start of the transition period in order to
provide inputs to the Transition Plan that is to be submitted within 30 days of Award.

ANSWER 2: The Depot is in the process of converting its computer services and
dedicated computer software applications to Navy-Marine Corps Intranet (NMCI)
compliant systems, and cannot provide training inputs at this time. The PWS
Section C-3.3.12 has been revised to state “the training schedules will be made
available to the SP prior to submittal of the Transition Plan.”

1 Attachment (7)
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Solicitation N00421-03-R-0060
Response to Questions/Comments Received on Draft
Performance Work Statement

QUESTION 3: Reference Section 7 .2 Forecast Table: The table calls out numbers in
the columns for “Current Year” and are described by the column title “Workload
Indicator”. Do the numbers represent total actions per RFP Section, which includes:
Service calls, Task Orders, PM’s, Standing Work Orders, and Recurring Work?

ANSWER 3: Yes, the numbers represent total actions.

QUESTION 4: We could not determine how many service calls are requested for this
procurement, are the service calls represented in this table?

ANSWER 4: Yes.

QUESTION 5: How can we determine the magnitude of effort involved in Section C.5.4
Manufacturing & Installation Services from this table?

ANSWER S§: Fifty-six technical exhibits have been released with the RFP, each
contain sample work orders, inventories and locations of work, which may be used
to determine the magnitude of effort involved.

QUESTION 6: Will one of the Technical Exhibits provide the additional data about the
“Current Year” such as: Labor category performing the work, number of manhours per
occurrence or number of occurrences in various ranges, such as: 0-1 hr, 1-2.5 hrs, 2.5to 5
hrs, etc., and will the materials dollars expended to each occurrence be provided as well.

ANSWER 6: The historical information may be extracted from information
contained in the Technical Exhibits.

QUESTION 7: What are the Limits of Liability for Service Calls in this procurement?

ANSWER 7: If the question is referring to liability insurance, the FAR clause,
5252.228-9501 LIABILITY INSURANCE (MAR 1999), located in Section H of the
solicitation, states the minimum amounts required to be maintained for contract
work on a Government installation.

QUESTION 8: Will the Technical Exhibits provide us with information on the equipment
count where PM's are expected to be performed and list by type, size, capacity, and
count?

ANSWER 8: Technical exhibits provide for equipment description and inventories.
Also provided are sample work orders, which give work locations, materials needed,
type of equipment, frequency of PM, and detailed procedures prescribed, and any
other pertinent information for the selected task.

2 Attachment (7)
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Solicitation N00421-03-R-0060
Response to Questions/Comments Received on Draft
Performance Work Statement

QUESTION 9: (a) The pre-solicitation notice stated:

Pre-solicitation Notice
N00421-03-R-0060
Mar 03, 2003

“....This work will be performed primarily at the Marine Corps Air Station, Cherry Point,
North Carolina while some travel, both foreign and domestic, may be required. The
requirement will have a base performance period with 4 option periods for a total of five
years of performance. A site visit is not anticipated. The solicitation will be made
available over the Internet in Microsoft Word format...”

A site visit and facilities walk down versus a “windshield” tour is needed in order to
make business and risk assessments. Site visits are encouraged by the FAR and are also
the ideal time to visit a Technical Library that we assume will be made available.

(b) Secondly, the posted draft PWS is in PDF format that has been password protected or
locked. Suggest that all the files associated with the solicitation be made available to all
offerors in their native language software (MS Word, Excel, Access, etc. even the data
from your MAXIMO system can be exported in these languages) The locked PDF files
preclude data sorting, analysis, and use of COTS systems in proposal preparation; this is
a very critical item and most Navy contracting offices have been releasing the data in
native language formats.

ANSWER 9 (a) and 9 (b): (a) As outlined in FAR 15.201 site visits are encouraged
but not mandated. Release of information may be warranted after release of the
solicitation in order to avoid creating an unfair advantage. Site visits are but one of
many such methods for releasing information. The Government does not plan to
hold a site visit for this requirement. However, we do have a Technical Library
located in building 1384.

(b) The Depot uses Adobe Acrobat in its Network publishing to make reliable,
visual information available to anyone, anywhere, on any device. By the use
of this software for the PWS, we maintain document integrity and version
controls, and preclude unauthorized editing.

QUESTION 10: I recently reviewed the Draft RFP and noticed in paragraph C-1.4.2 that
Lodges 1859 and 2297 of the International Association of Machinists and Aerospace
Workers represent a portion of the IM workers. It was noted that copies of the Collective
Bargaining Agreements were not listed as being included in the Technical Exhibits. Are
the Collective Bargaining Agreements going to be included in the Tech Exhibits or at
some other location within the solicitation?

3 Attachment (7)
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Response to Questions/Comments Received on Draft
Performance Work Statement

ANSWER 10: The bargaining agreement for Local 2297 is listed on the OPM
website (Wwww.opm.gov) under Labor Agreement Information Retrieval System
(LAIRS). The agreement for Local 1859 was revised and approved by the
Department of the Navy in July of 2003. Representatives of Local 1859 are currently
taking measures to re-list the agreement on the OPM website. Further information
can be obtained by calling the International Association of Machinist an Aerospace
Workers, Local 1859, Cherry Pt. at 252-464-8330.

QUESTION 11: Please provide your interpretation pertaining to exactly what is
reimbursed in section C-1.5.15, Travel, on page 31. This is in relation to performing C-
5.5.1.2, Inspect & Test Aircraft Restraining Devices, on page 91.

ANSWER 11: The reference to travel is C-1.5.13 on page 31 of 161. Travel is
reimbursed at actual cost in accordance with the established per diem, travel and
transportation allowances under the Joint Federal Travel Regulations (JFTR) and
must be pre-approved by the COR.

QUESTION 12: How many FTE are under the study?

ANSWER 12: The number of full-time equivalents included in the study
announcement may be requested in writing through the NAWCAD FOIA office.
The address for the FOIA point of contact is provided below:

Mary Ann Bruton

Naval Air Warfare Center Aircraft Division (NAWCAD-7.7)
Bldg 435, Suite A

47076 Liljencrantz Road

Patuxent River, MD 20670-1550

4 Attachment (7)



N00421-03-R-0060
Amendment 0005

Summary of Changes to Industrial Maintenance Support Services
Performance Work Statement, Version 5.9

Make changes to Industrial maintenance Performance Work Statement Version 5.9 by changing the text as
indicated in Bold, by strilcethreugh;-or as otherwise directed.

C4.24 Personal Safety Equipment

The SP shall provide all durable PSE (e.g., protective footwear and respirators) to SP personnel except as
noted in Section C-3.3.15. The SP shall ensure that SP personnel have and properly use appropriate PSE at
all times while performing under this PWS. Note: Protective footwear is an option for personnel who
perform industrial maintenance work within the Depot.

C-5.1.1.2 Execution & Reporting

The SP shall monitor the status of all ongoing work in the CDMP. The SP shall record in FEMA the nature
of any variance (e.g., awaiting access to a production machine) that would extend a work order beyond its
specified completion time. Variance reporting begins as soon as the SP can identify problems and not after
the fact. The SP shall provide status information in FEMA is current within 30 minutes of changes from
plan. See TE 3.2 for FEMA Wesk Instructions and TE 1.1/CDRL A018 — FEMA Reporting.

C-5.5.1.2 Inspect & Test Aircraft Restraining Devices

The SP shall travel, when required, to destinations outside the Depot or CONUS. See C-1.5.13 for travel
requirements. ...

C-5.71.5 Maintain Heating, Ventilation, Air Conditioning & Refrigeration Systems

The SP shall perform PM procedures on HVAC&R Equipment (TE 3.42) as outlined in associated job
plans. See TE 3.42.1 for a sample of associated job plans.

C-5.8.1.1 Provide Destructive Weather Services

Under destructive weather conditions, the SP shall provide personnel from the roster as well as other
personnel as directed by the DGR. Section C-1.5.3.4 of this PWS covers the use of SP personnel under
destructive weather conditions.

C-7.2 Forecast

Change C-6.6.1.6, #HVAC&R repairs on FEMA work orders. The correct number is 3348 versus 3344.

Technical Exhibits
"I;é3.23 TE3.23 GSE Electrical and Mechanical Work Orders

See separately bound Technical Exhibit 3.23....

Attachment (1)



TE 1.1 — Contract Data Requirement List

The following pages are the CDRLs for information that the SP is to provide after Award and throughout
the period of performance.

CDRL Title Reference Periodicity
A001 | Operations Reports C-1.5.1.1 As required
A002 | List of Employees C-1.5.2.81 As required
A003 | Proof of Citizenship C-1.5.2.8.2 As required
A004 | Discrepancy Corrections C-1.5.5.1 As required
A005 | Quality Management System (QMS) C-1.5.5.2 As required
A006 | Network Security Requirements C-1.5.6.5 As required
A007 | QPSEC Reviews C-1.5.6.7 As required
A008 | Mishap Reporting C-1.5.7.2 As required
A009 | Transition Plan c-1.541 | Winin S0 cays
A010 | Inventions & Subcontracts C-1.5.12 As required
A011 | Joint Inventory C-3.11 As required
A012 | Annual Inventory C-31.2 Annually
A013 | Warranties & Maintenance Agreements C(-g3112 4& As required
A014 | Joint Closing Inventory C-314 As required
A015 | Government-Furnished Facilities Change Request C-3.21 Before changes
A016 | Government-Furnished Facility Conditions C-3.21 Initially
A017 | Fuel Quantities and Sources C-3.2.2.8 As required
A018 | FEMA Reporting C-5.1.1.2 As required
A019 | Misuse/Abuse Report C-5.11.3 As required
AD20 | Refrigerant Usage Report C-51.1.3 As required
A021 | Service, Equipment, or Facilities Request C-51.1.3 As required
A022 | Non-Operational/Repairs Exceeding 24 Hours C-52.1.1 Weekly
A023 | Compressed Air Readings C-5.3.1.1 Weekly
A024 | Chilled Water Readings C-53.1.7 Biweekly
A025 | Service Reduction Notification C-5.3.1.9 As required
A026 | Components Part Requisition C-5.6.1 As required
A027 | Hydraulic Contamination Analysis C-57.1.11 As required
A028 | Corrosion Analysis Semiannual Report C-57.1.3 Semi-annual
A029 | Closed Loop Systems Monthly Report C-57.13 Monthly
A030 | Open Loop Systems Weekly Report C-57.13 Weekly
A031 | Destructive Weather Planning Roster C-5.8.11 As required

TE 1.1 —Contract Data Requirements List

Also make the following changes in the CDRLs:




CDRL A013 — Warranties and Maintenance Agreements. Reference on CDRL A013, Block 5
should include a reference to Section C-3.1.4.

CDRL A013 — Warranties and Maintenance Agreements. Reference on CDRL A013, Block 5
should include a reference to Section C-3.2.2.2,

CDRL A017 — Fuel Quantities and Sources for detailed requirement. Reference on CDRL A017,
Block § should include a reference to Section C-3.2.2.7. The reference currently in Block 5
should be removed.



N00421-03-R-0060

Amendment 0005
TE3.18 FEMA Plant Equipment 159
TE3.19 Equipment Installation Plan (Sample) 159
TE 3.20 Industrial Controls Work Orders. 159
TE3.21 Machine Tool Work Orders 159
TE3.22 Overhead Hoist Work Orders 160
TE323 GSE Electrical and Mechanical Work Orders ..........ccuuueeeee: 160
TE3.24 GSE Portable Air Conditioner Work Orders 160
TE3.25 GSE Tire & Wheel Work Orders 160
TE3.26 GSE Hydraulic Cart Work Orders 160
TE 3.27 GSE Aircraft Starter Work Orders 160
TE3.28 GSE High-Pressure Gas Cart Work Orders 160
TE3.29 Metal Repair Work Orders 160
TE3.30 Pipefitting Work Orders 160
TE3.31 Sheetmetal Repair Work Orders 160
TE3.32 HVAC&R Repair Work Orders 160
TE3.33 Environmentally Controlled Facilities 160
TE3.34 Industrial Compound Freezer Repair Work Orders ............ 160
TE3.35 Cooling Tower Work Orders 160
TE3.36 Woodwork and Carpentry Repair Work Orders...........couees 160
TE 3.37 Maintenance Painting Work Orders 161
TE3.38 Ground Support Equipment 161
TE3.38.1 GSE Associated Job Plans (Sample) 161
TE3.39 Ventilation Systems 161
TE 3.39.1 Ventilation System Associated Job Plans (Sample)........ 161
TE3.40 Hydronic Systems 161
TE 3.40.1 Hydronic Systems Locations 161

NADEP CP IMS PWS, ver 5.9

Page 8 of 161
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staff occupying other GFF. The custodial services will meet the quality
requirements of the Government custodial workforce or custodial services
contract that may be in place during the performance under this Award.

C-3.3.11 Pest Management Services

The Government will provide internal and external pest management for the
facilities or parts thereof listed in TE 2.1. The SP shall cooperate with any
regularly scheduled pest management services. The SP shall notify the DGR
when such services are required.

C-3.3.12 Government-Provided Training

The Government provides approximately 12 hours of annual mandatory training
for its employees in areas such as fire prevention, industrial safety, personal
health and safety, and conduct while in the workplace (i.e., sexual harassment and
ethics training). The Government will provide this training to the SP before full
Award performance and annually thereafter. The SP shall ensure all on-site
personnel participate in this training when offered.

C-3.3.13 Depot-Specific Software Training

The Government will provide SP employees training on Government-unique
computer software applications such as Facilities and Equipment Management
Application (FEMA), Q-Term, and Environmental Systems Solutions used in the
day-to-day operations of IM. The Government will conduct the training for the
SP at the Depot during transition or the first period of performance, with follow-
up assistance as required. The SP shall provide on-the-job training for any new
employees for the balance of the performance periods.

Prior to the transition period, the Government will provide the SP a schedule of
the available training for each Government-unique computer software application.
The SP is responsible for all costs associated with traveling to and from this
training and for making special arrangements with the Government to gain access
to the Depot for the training.

The SP shall not confuse the software applications mentioned with embedded
software applications used to maintain NADEP plant equipment. Examples of
these applications include Allen Bradley PLC software, Square D. Omron, and
Siemens.

In addition, the Government may require SP personnel to attend special training
such as training to update new database management systems or new Government
—unique computer software applications. In this event, the training will take place
on-site during normal working hours without any additional compensation.

NADEP CP IMS PWS, ver 5.9 Page 47 of 161
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Section-4 Service Provider - Furnished Property & Services

C-4.1 Introduction

Except for that property and services stated in Section C-3 and the tools, repair
parts, spares, and consumables the Government provides in Section C-5, the SP
shall furnish all material and labor necessary to perform the requirements of this
PWS. The SP shall meet all performance standards listed in this PWS.
Unavailability of SP-furnished property shall not relieve the SP of any
performance requirements.

C-42 Equipment

C-4.2.1 General

All SP-furnished material used in performance of this Award must meet
manufacturers’ specifications or Government-approved deviations. SP-furnished
equipment shall meet alt federal, state, and local safety and environmental
requirements.

The DGR may inspect SP-furnished vehicles and equipment at any time and
direct the removal of any unsafe or objectionable vehicle or equipment from the
installation. If the DGR determines that SP-furnished vehicles and equipment are
unsafe, the SP shall remove them from the installation and shall replace them at
the SP’s expense. The SP shall not use any Government-owned tools, materials, or
parts to maintain SP-furnished vehicles and equipment.

C422 Vehicle Identification

SP-furnished vehicles shall have the SP name prominently displayed on both sides
of the vehicle.

C-4.23 Hazardous Material Transportation

SP-furnished vehicles used for transporting hazardous materials shall have the
appropriate safety equipment and markings IAW all applicable federal, state, and
local regulations.

C4.24 Personal Safety Equipment

The SP shall provide all durable PSE (e.g., protective footwear and respirators) to
SP personnel except as noted in Section C-3.3.1.5. The SP shall ensure that SP
personnel have and properly use appropriate PSE at all times while performing
under this PWS. Note: Protective footwear is an option for personnel who
perform industrial maintenance work within the Depot.

NADEP CP IMS PWS, ver 5.9 Page 49 of 161
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each artisan accounts for all the time during his or her shift regardless of the ;'
actual tasks performed. ‘

The Government is moving to correct this situation. Under this PWS, the SP shall
record their actual labor hours used in completing each FEMA work order.

C5.1.1.2 Execution & Reporting

The SP shall meet with the DGR at the beginning and end of each work shift. The
purpose of this meeting is to accept new work orders and to re-prioritize ongoing
work if necessary. At this meeting, the SP shall present any issues that affect
timely completion of new or ongoing work. The SP shall review each new work
order to ensure that all required resources are available to complete the request on
time and to the specified quality level. The SP shall assign artisans with the
necessary trade skills to perform the work based on the assigned completion date.

By accepting work orders, the SP agrees to and shall execute all work in the
CDMP by the required date and time on each work order and to the quality
standards specified in the requestm. However, the Government may reschedule
(i.e., re-prioritize) ongoing work in the CDMP to account for availability of SP
personnel, fault isolation outcomes, material shortages, or other problems.

The SP shall monitor the status of all ongoing work in the CDMP. The SP shall
record in FEMA the nature of any variance (e.g., awaiting access to a production
machine) that would extend a work order beyond its specified completion time.
Variance reporting begins as soon as the SP can identify problems and not after
the fact. The SP shall provide status information in FEMA is current within 30
minutes of changes from plan. See TE 3.2 for FEMA Instructions and TE
1.1/CDRL A018 — FEMA Reporting.

As part of monitoring the status of ongoing work, the on-site manager shall
participate in a one-hour weekly meeting with the DGR to discuss issues related
to maintenance of critical equipment. The meeting shall address all critical
equipment that has been or the Government predicts will be inoperable for more
than one-day as of the day of the meeting.

Work order completion requires work acceptance by the customer. The SP shall
obtain acknowledgement (i.e., a signature) from the customer specified in the
work order that the SP performed the work satisfactorily. The SP shall submit to
the DGR customer-signed paper copies of the FEMA woik oider at the ead of
each shift.

The Government will resolve disputes about satisfactory work order completion
within 24 hours; and resolutions are up to the discretion of the Government.

The SP shall include in FEMA work order completion reports:

16 Section C-5 includes additional quality and timeliness standards for each requirement.

NADEP CP IMS PWS, ver 5.9 Page 54 of 161
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C-5.5.13

N00421-03-R-0060
" Amendment 0005

The SP shall perform condition inspection and load testing as required after
reactive maintenance repair of any load bearing, load controlling, or operational
safety devices.

See TE 3.15 for hoist inventory, location, and asset number. See TE 1.1/CDRL
A018 - FEMA Reporting for detailed requirements. Workload for hoist
maintenance is included in Section C-5.6 Reactivc Maintenance of this PWS.

Prepare a FEMA work order if the inspection or testing results in a maintenance-
related problem.

inspect & Test Aircraft Restraining Devices

The SP shall perform inspections and proofload testing of aircraft restraining
devices IAW NAVAIR 17-1-537, Aircraft Restraining Devices and Related
Components. The SP shall ensure that employees assigned to meet this
requirement have the requisite knowledge, skills, and experience to proof test all
configurations addressed in NAVAIR 17-1-537, Aircraft Restraining Devices and
Related Components. In addition, these skills shall include the ability to proofload
non-standard designs and restraints that do not use a test point from which to pull.

See TE 3.16 for aircraft restraining devices and locations. Load test requirements
for restraining devices are in NAVAIR 17-1-537, Aircraft Restraining Devices and
Related Components. Load test workload for restraining devices is the product of
the inventory and the requirement to perform the procedures in NAVAIR 17-1-537,
Aircraft Restraining Devices and Related Components each year.

The SP shall travel, when required, to destinations outside the Depot or CONUS.
See C-1.5.13 for travel requirements.

Prepare a FEMA work order if the inspection and proofload testing performed at
MCAS CP results in a maintenance-related problem. See TE 1.1/ CDRL AQ18 -
FEMA Reporting for detailed requirements. For locations other than MCAS CP,
document the problem and submit to the host activity if the inspection and
proofload testing results in a maintenance-related problem.

Perform Load Tests

The SP shall proofload test and certify aircraft jacks ranging in capacity from 10
to 30 tons. The technical publication identifies requirements for load tests in
NAVAIR 19-70-521, Aircraft Jacks, Various. Proofload test and certification
workload for aircraft jacks is the product of the inventory and the requirement to
perform the procedures in NAVAIR-19-70-521 each year.

The preventive maintenance specification lists the frequencies of load tests as
well as all inspections, lubrication, functional checks and non-destructive testing.
The SP shall be responsible for meeting all the requirements outlined in technical
publication NAVAIR 19-70-521, Aircraft Jacks, Various.

NADEP CP IMS PWS, ver 5.9 Page 90 of 161
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c-5.71.5 Maintain Heating, Ventilation, Air Conditioning & Refrigeration Systems

The SP shall perform PM
outlined in associated job

plans.

C-5.7.2 Requirements
The SP shall perform the following:

e (C-5.7.1.1 — Maintain Ground Support Equipment

Maintain GSE IAW OPNAV 4790.2_, NAMP, procedures
outlined in related technical publications, and Maintenance
Requirement Card (MRC).

procedures on HVAC&R Equipment (TE 3.42) as
plans. See TE 3.42.1 for a sample of associated job

C-5.7.1.1.1 — Perform Hydraulic Fluid Sampling and Testing

e Perform hydraulic fluid contamination control for GSE IAW

OPNAV 4790.2_, Volume 2, Chapter 4.18 and

NAVAVNDEPOTINST 13440.1_, Hydraulic Contamination
Prevention and Control Program. The SP shall follow
decontamination and purification procedures IAW technical
publication NA 01-1A—17, Aviation Hydraulics Manual.

e (-5.7.1.2 — Maintain Ventilation Systems

e Maintain ventilation systems IAW NAVAVNDEPOTINST
10230.1_, Ventilation and Exhaust Equipment Maintenance
Operation Program and FEMA work orders.

e (C-5.7.1.3 — Manage Hydronic Systems Cooling Water

C-5.7.1.3.1 — Treat Cooling Water

Manage cooling water chemistry to prevent:

Formation of organisms (i.e., algae, fungi, or bacteria)

Fouling of the watersides of closed loop heat exchange

surfaces

Fouling of the watersides of open loop heat exchange

surfaces to a degree that cooled equipment cannot
support scheduled production requirements

Corrosion of cooling system components by cooling

water as indicated by the degree of metal coupon
corrosion.

e (C-5.7.1.3.2 — Clean Cooling Towers

NADEP CP IMS PWS, ver 5.9
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N00421-03-R-0060
Amendment 0005

C-5.8 Command Support Services
C-5.8.1 Scope of Work

c-58.1.1 Provide Destructive Weather Services

The SP shall maintain a roster of designated personnel for destructive weather
support as required by NAVAVN DEPOTINST 3140.1_, Destructive Weather Plan.
The roster shall include a minimum of 15 employees with the appropriate mix of
trade backgrounds, talent, and manpower to minimize damage to equipment and
facilities. The roster shall also include the home address, telephone number, and
job title of the employees listed.

The SP shall submit this roster for approval to the DGR within 15 days of the
beginning of the first performance period. The SP shall report any roster changes
to the DGR within 3 days of the change.

See TE 1.1/CDRL A031 — Destructive Weather Planning Roster for detailed
requirements.

Under destructive weather conditions, the SP shall provide personnel from the
roster as well as other personnel as directed by the DGR. Section C-1.5.3.4 of this |
PWS covers the use of SP personnel under destructive weather conditions.

C-5.8.1.2 Provide Special Event Support

The Depot supports special event parades, change of commands, civic events, and
other events requiring assistance for setup and tear down. The SP shall provide
construction of wood staging, booths, steps, platforms, and handrails; temporary
installation of signs, banners, and barricades; setup and arrangement of five to ten
portable tables and up to three hundred chairs; and setup of portable generators,
lights, and electrical outlets. The Government will provide all necessary materials,
equipment, vehicles, and weight handling equipment for use by the SP to
wanspoit materials and equipment to and from event locations. Upon completion
of each event, the SP shall dismantle, transport, and return all government
property to its appropriate storage location.

See TE 3.43 for a list of special event support work orders for fiscal year 2001.

c58.13 Provide Public Address System Services

The Depot hosts various meetings, conferences, training sessions, and guest
speakers requiring temporary installation of audio systems. The SP shall provide
the setup, adjustment, and monitoring of audio systems at various locations to
include NADEP buildings as well as the surrounding community of Havelock and
Newport, NC. Environments range from wide-open hangar spaces and outdoors to
small class and conference room locations. The SP shall provide continuous
monitoring of the systems for the duration of each event. The SP shall maintain

NADEP CP IMS PWS, ver 5.9 Page 127 of 161



N00421-03-R-0060

Amendment 0005
Inspect, test, repair, and perform intermediate level maintenance on Model
GTC-100-82 gas turbine engines for aircraft air starter units IAW technical ; .
publications A7 580AB-IPB-400, Pneumatic and Shaft Power Gas Turbine W_WMM ,mwwx_uﬂwﬁw_.wmmﬁw 47 47 47
Engine and A1 580AB-MMI-200, Pneumatic and Shaft Power Gas Turbine

| Engine
Inspect, test, and repair Model NAN-4, NAN-3, and NAN-2 nitrogen servicing Mmﬂm_umm_hn):%nﬂwwﬂquamm 33 13 33
carts g
repairs
C-5.6.1.3 - Provide Metal Repair Services
Repair metal products, plant equipment, and metal structural components. M h%umm_ repale FEMA work 821 821 821
C-5.6.1.4 - Provide Pipefitting Services
Adjust, repair, unclog, and replace leaky joints, valves, and lines as required ; -
to maintain proper and efficient operation of all related piping systems to H_MMM*._:_:@ FEMA work 382 382 382
include air, steam, and water
C-5.6.1.5 - Provide Sheetmetal Repair Services
Perform sheetmetal repairs to buildings, structures, facilities, and installed # sheetmetal repair FEMA 596 596 596
plant equipment work orders
C-5.6.1.6 — Repair Heating, Ventilation, Air Conditioning and Refrigeration Systems
Inspect, repair, maintain, operate, and test HVAC&R and evaporative cooling | # HVAC&R repairs on 3348 3348 3348
equipment and their components up to 500 tons FEMA work orders
Service, inspect, maintain, repair, and monitor environmentally controlled # environmentally
facilities IAW NAVAIRDEPOTINST 11100.1_, Environmentally Controlled controlled facility FEMA 250 250 250
Facilities work order repairs
o . ; —— . # industrial compound

Service, inspect, maintain, repair, and monitor industrial compound freezers
IAW LES CP 08-0-Q-5693, Paragraph 8.3.2 HWMM FEMA work order “ 42 43
Perform air balancing, measure, and record the volume of airflow (CMF) ; '
within buildings IAW industry standards and NAVFAC MO-114, Maintenance | * 3T Paiancing FEMA work 3 3 3
and Operation of Ventilation Systems P
Repair all maintenance-related problems discovered while treating cooling # maintenance-related 46 46 46
water or cleaning hydronic systems problems

NADEP CP IMS PWS, ver 5.9.doc
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TE 1.1 — Contract Data Requirement List

N00421-03-R-0060
Amendment 0005

The following pages are the CDRLs for information that the SP is to

provide after Award and throughout the period of performance.

CDRL Title Reference Periodicity
A001 | Operations Reports C-1.5.11 As required
A002 | List of Employees C-1.52.8.1 As required
A003 | Proof of Citizenship C-1.52.8.2 As required
A004 | Discrepancy Corrections C-1.56.51 As required
A005 | Quality Management System (QMS) C-1.552 As required
A006 | Network Security Requirements C-1.56.5 As required
A007 | OPSEC Reviews C-1.56.7 As required
A008 | Mishap Reporting C-1.5.7.2 As required
A009 | Transition Plan C-1.541 || Wit 30 days
A010 | Inventions & Subcontracts C-1.5.13 As required
A011 | Joint Inventory C-3.11 As required
A012 | Annual Inventory C-3.1.2 Annually

C-3.1.2&
A013 | Warranties & Maintenance Agreements C-3.14 & As required
C-3.22.2
A014 | Joint Closing Inventory C-3.14 As required
A015 | Government-Furnished Facilities Change Request C-3.21 Before changes

A016 | Government-Furnished Facility Conditions C-3.21 Initially
A017 | Fuel Quantities and Sources C-3.227 As required
A018 | FEMA Reporting C-51.1.2 As required
A019 | Misuse/Abuse Report C-5.1.1.3 As required
AD20 | Refrigerant Usage Report C-51.13 As required
A021 | Service, Equipment, or Facilities Request C-5.1.1.3 As required
A022 | Non-Operational/Repairs Exceeding 24 Hours C-5.21.1 Weekly
A023 | Compressed Air Readings C-5.3.1.1 Weekly
A024 | Chilled Water Readings C-53.1.7 Biweekly
A025 | Service Reduction Notification C-5.3.1.9 As required
A026 | Components Part Requisition C-5.6.1 As required
A027 | Hydraulic Contamination Analysis C-5.7.1.1.1 As required
A028 | Corrosion Analysis Semiannual Report C-5.7.1.3 Semi-annual
A029 | Closed Loop Systems Monthly Report C-5.7.1.3 Monthly
A030 | Open Loop Systems Weekly Report C-571.3 Weekly
A031 | Destructive Weather Planning Roster C-5.8.11 As required




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188
(1 Data Item)
Public reporting bunien for this of ™ o average 110 hours per rsponss, mokuding the time for ing g existing dais souroen,

gathering and maintaining the data needed and complating and nrviewing thae collection of informalion. Send comments reganding this burden estimate of any other aspect of this collection of
Information, Including suggestions. for reducing this burden, io Department of Delense, Washinglon Hesdquaners Services, D e for Inik O &y Reports, 1215
Jetterson Davis Highway, Sulte 1204, Adington, VA 222024302 and to the Office of Management and Budgel. Paparwork Reduction Project (0704-01088), Washinglon, DC 20503, Pleass
DONUFE{._E‘TUHNm;r!umhmmdlmmmm &mmgﬂmhmnbw&mmmu'mmmhqmmmmmm Listed in Block E

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOR® ™ DTHER: X
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
GROUP
A002 List of Employees — _
4. AUTHORITY (Data Acquisition Document No,) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-1.5.2.8.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14 DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finad
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 prat | Reg | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP shall provide a list of all employees who will perform under
this Award. The list shall contain the SP’s name and Award
number and for each employee his or her full name, Social
Security Number, job, work assignment, applicable licenses, and
endorsements, and work site (building number).
Blocks 10, 11, 12, 13:
The SP shall provide the DGR a list of all employees who will
perform under this award, 30 days before start of award
performance.
The SP shall notify the DGR in writing, of any addition, deletion,
or changes to the list of employees within 3 calendar days of
change IAW NAVAVDEPOTINST 5500.1_, Security Manual.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Previous Editions are Obsolete. Page 1 0of 1



CONTRACT DATA REQUIREMENTS LIST
(1 _!.?ara !tem)

Form Approved
OMB No. 0704-0188

Putdic repeing bluran for this: coflecth
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gatharing and maintaining the data ot aﬂa ! nnd

Suite 1204, Addingh

Aewing the
mfmnalm indﬂlmmﬂbmhmdu&qmm to Department of Defense, Washinglon
Diavis VA Z2I02-4302 and o tha Offics of Management and

DO NOT RETURN your form i either of these addresses_Saend form to the Gavernimant Issulig Contrarting Officer for the Contract/PR No. Listad in Block £
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
ToP ™ OTHER X

saarching g data
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Sarvices, D O and Repors, 1215

Reduction m(am-oma; Washinglon, DC 20603, Please

D. SYSTEMATEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

A003 Proof of Citizenship

3, SUBTITLE

17. PRICE
GROUP

4, AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED

TOTAL PRICE
See Block 16 C-1.5.28.2 B NADEP Cherry Point DGR
7. DD 8. DIST 10. FREQUENCY 12. DATE OF FIRST | 14, DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
Once See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 praft | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
All of the SP's personnel employed in performance of this Award
shall be U.S. citizens. Proof of Citizenship is required.
Blocks 10, 11, 12, 13:
Within 30 days of award.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE | |. APPROVED BY J. DATE
Previous Editions are Obsolete. Page 1 of 1



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)
Public reporting burden fur this of jof i [
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infermation, including suggestions for this burden, to Department of Dalense, Washinglon

ge 110 hours per response, including the time for U]
of I t Send

W, hing g data
ragarding this burden estimate or any othor aspect of ihie collection of
Sarvicas, [N to for aon O and Reports, 1215

Hondguarnems "
Jefferson Davis Highway, Suike 1204, Arlinglon, VA 22202-4303 and o the Office of Managemant wnd_Budqﬂ. Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please

DO NOT RETURN your foem 1o elther of these nddrsses. Send form 1o the Govemment Officar for tha Contract/PR No._ Listed in Block E
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP ™ OTHER X
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Sarvices N00421-03-R-0060

1. DATA ITEM NO.

A004 Discrepancy Correction

2. TITLE OF DATA ITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document Na.) 5. CONTRACT REFERENCE

See Block 16 C-1.5.5.1

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD
250 REQ

10, FREQUENCY 12. DATE OF FIRST
SUBMISSION

9. DIST
STATEMENT
REQUIRED

14, DISTRIBUTION

ELECTRONICALLY

See Block 16 See Block 16

8. APP
CODE

11. AS OF DATE 13. DATE OF
SUBSEQUENT

SUBMISSION
See Block 16

N/A See Block 16

b. COPIES

17. PRICE
GROUP

18. ESTIMATED

TOTAL PRICE

a. ADDRESSEE Firal

16. REMARKS

DGR 1

—
—

Block 4:

When a Government Quality Surveillance Specialist determines

the SP’s performance is not IAW the requirements of the PWS

as measured by the QASP, he or she will inform the SP’s on-site

manager or alternate. The QSS may request the SP take

corrective action.

Blocks 10, 11, 12, 13:

When the QSS requests corrective action, the SP shall notify the
QSS in writing within 24 hours that the SP has corrected the

discrepancy and discuss the remedy for the discrepancy. If the
discrepancy is such that it will take longer than 24 hours to

correct, the SP shall submit a schedule of corrective action to
the QSS.

The SP's on-site manager shall attend performance evaluation
meetings with the DGR every two weeks during the transition
period and for the first four (4) months of the full performance
period. Thereafter, the DGR will schedule the periodic

performance evaluation meetings with the SP's on-site manager

or alternate. For these periodic meetings, the DGR will provide

the SP at least one (1) working day notice. However, the DGR
may require the SP’s on-site manager or alternate to attend a
meeting with less notice anytime it issues a Contractor
Deficiency Report (CDR).

15. TOTAL 1 1 1

G. PREPARED BY H. DATE |. APPROVED BY

J. DATE

Previous Editions are Obsolete.

Page 1 of 1



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)
Pubiic reporting burden for this of is [ ge 110 hours per response, including the time for reviewing cth p existing data
gathering g the data needed and leting and reviewing the collection of inf garding this burden estimate or any other aspect of this collection of
information, for reducing this burden, to Department of Defense, Washington Services, Di for Inf tion O and Reports, 1215

including suggestions Headquarters P
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and 10 the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please

DO NOT RETURN form 10 either of these addresses. Send form 1o the Govemment
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™

Offficer for the Contract/PR No. Listed in Block E.

OTHER: X

E. CONTRACT/PR NO.
N00421-03-R-0060

D. SYSTEM/ITEM
Industrial Maintenance Services

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
GROUP
A005 Quality Management System (QMS)
3. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 __1€C-155.2 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Drat | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:

SP format acceptable using instructions of Section L of
Solicitation.

Blocks 10, 11, 12, 13:

Within 30 days after award, the SP shall submit its then current
QMS (i.e., Quality manual and SOPs) for approval to the DGR.
The DGR will notify the SP of acceptance or required
modifications to the QMS within seven (7) calendar days of
receipt. The SP shall make any necessary modifications at no
additional cost to the Government and submit any revisions
within seven (7) calendar days after notification.

During the period of performance, the SP must submit any QMS
changes to the DGR for concurrence within seven (7) calendar
days of change implementation. The DGR will notify the SP of
acceptance or required modifications to the revised QMS within
seven (7) calendar days of receipt. The SP shall make any
necessary modifications at no additional cost to the Government
and submit any revisions within seven (7) calendar days after
notification.

The SP shall perform all audits, inspections, and verifications
necessary to ensure that its work meets the technical and
timeliness standards herein. Failure to gain approval of its
quality manual or SOPs does not excuse the SP from its
obligation to perform the requirements of this PWS. Finally, the
SP is responsible for all costs associated with quality related
rework.

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Previous Editions are Obsolete.

Page 1 of 1
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A. CONTRACT LINE ITEM NO B. EXHIBIT

C. CATEGORY

ToP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Mainlenance Services

E. CONTRACT/PR NO
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO. | 2. TITLE OF DATA ITEM

A0D6

Network Security Requirements

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

See Block 16

5. CONTRACT REFERENCE

C-1.5.6.5

6. REQUIRING OFFICE

NADEP Cherry Point DGR

9. DIST
STATEMENT
REQUIRED

7. DD
250 REQ

10. FREQUENCY

See Block 16

12. DATE OF FIRST
SUBMISSION

See Block 16

14. DISTRIBUTION

ELECTRONICALLY

8. APP
CODE

N/A

11. AS OF DATE

See Block 16

13. DATE OF
SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

18. ESTIMATED
TOTAL PRICE

a. ADDRESSEE Final

16. REMARKS

Block 4: SP personnel

SP personnel shall complete and provide four documents for

network access:

¢ NAVAVNDEPOT CP Computer Access Request

Criminal Record Check (CRC)

L J
» Information System Security Awareness Agreement
o Classified Information Non-Disclosure Agreement (SF-

312)

Blocks 10, 11, 12, 13:

The SP shall allow 7 calendar days from the time that all
appropriate paperwork has been completed and submitted to the
Information Security Office (1ISO)/Information Systems Security
Manager (ISSM). The SP shall route this paperwork through the
DGR.

The SP shall report all deaths or terminations of employment
within three (3) calendar days in writing, to the ISO and ISSM via

the DGR.

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY

H. DATE

. APPROVED BY

J. DATE

Previous Editions are Obsolete.
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Form Approved
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Officer for the Contract/PR No. Listed in Block E.

DO NOT RETURN form 1o either of these addresses. Send form o the Government
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP

™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

AQ07 OPSEC Reviews

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16 C-1.5.6.7

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD
250 REQ

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST
SUBMISSION

See Block 16 See Block 16

14.

DISTRIBUTION

ELECTRONICALLY

8. APP
CODE
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SUBMISSION
See Block 16

N/A See Block 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Final

Repro

16. REMARKS

This requirement specifically applies to all forms of information
about the Depot, including information posted on web sites,
audiovisual materials, press releases, advertising, and
documents produced for scholarly purposes.

Block 4: The SP shall submit to the DGR a copy of the
information, presented in the form to be released, along with
information on the intended distribution channel for that
information.

Blocks 10, 11, 12, 13:

Submitted within 30 days of request and seven calendar days
after changes are made.

The Government will respond to the SP's request with an
approval, disapproval, or approval with changes within 30 days
of the SP's request for a security review.

DGR

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

Previous Editions are Obsolete.
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A. CONTRACT LINE {TEM NO. B. EXHIBIT C. CATEGORY:
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D. SYSTEMITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

A008 Mishap Reporting

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

See Block 16

5. CONTRACT REFERENCE

C-1.6.7.2

6. REQUIRING OFFICE

NADEP Cherry Point DGR

10. FREQUENCY 12. DATE OF FIRST
SUBMISSION

7. DD
250 REQ

9. DIST
STATEMENT
REQUIRED

See Block 16 See Block 16

14. DISTRIBUTION

ELECTRONICALLY
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11. AS OF DATE 13. DATE OF
SUBSEQUENT
SUBMISSION

N/A See Block 16 See Block 16

b. COPIES
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TOTAL PRICE

a. ADDRESSEE Final

16. REMARKS

Block 4:
Mishaps involving people:

SP shall prepare and submit a CP 5§102/1, Mishap Report Form
to the Occupational Safety and Health Office (Code 8.4.4). The
SP shall submit this report for any incident that involves
employee injury, no matter how slight, or for any “near miss”
incidents where there could have been injury.

Mishaps involving property or material damage:

The SP shall prepare and submit a CP 5100/2A, Property
Damage Report Form to the Occupational Safety and Health
Office (Code 6.8.8.10). Chapter of NAVAVNDEPOTINST
5100.2_, Occupational Safety and Health Manual further
explains the procedures the SP shall follow in case of a mishap.

Blocks 10, 11, 12, 13:
Within two (2) working days for CP 5102/1
Within two (2) working days for CP 5100/2A

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Previous Editions are Obsolete.
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Officer for the Contract/PR No. Listed in Block E.

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE
GROUP

A013 Warranties & Maintenance Agreements
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-312&C-3.14 & NADEP Cherry Point DGR
C-3.2.2.2
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finai
CODE SUBSEQUENT
SUBMISSION
N/A _ See Block 16 N/A Drat | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
Warranties and Maintenance Agreements for replacement of
GFF and GFEs.
Blocks 10, 11, 12:
Upon occurrence.
The SP shall exercise warranty or service agreements where
manufacturers’ commercial warranties or service agreements
exist for GFE.
The SP shall report difficulties in exercising manufacturer
warranties to the DGR.
The SP shall replace or repair, at SP expense, equipment that
fails during a warranty period due to not following the
manufacturer’s installation, operating or maintenance
instructions.
The Government will furnish to the SP all relevant warranty and
service agreement information applicable to the GFE.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Previous Editions are Obsolete. Page 1 of 1



CONTRACT DA(T;/}) zsl(t)el’.;'l)REMENTS LIST B e 0188

Public reporting burden for this colk o 0 110hounpormpmu wwmmv« Cti data
ring and g the data nnd leth and ping the colk of Send gal MWMwmmmﬁdmﬁma
wmmmmwwmmmmmndwmwmwmmr for Repom1215
Davis | Sulte 1204, Arlington, VA zzzm43ozmnmmamwmw Paperwork Reduction Project (0704-0188), Wachlnmon DC 20503.

DO NOT RETURN your form 1o either of these addresses. Send
A. CONTRACT LINE ITEM NO. B. EXHIBIT

Officer for the Contract/PR No. Listed in Block E.

C CATEGORY

TOP ™ OTHER: X
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1. DATAITEM NO. | 2. TITLE OF DATA TEM 3. SUBTITLE 17. PRICE
GROUP
A017 Fuel Quantities and Sources
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 1C-3.227 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED See Block 16
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finel
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A Drat | Rea. | Repro
16. REMARKS DGR 1 1 1
Block 4:

SP use local form.

Blocks 10, 11, 12, 14:
As required. SP shall coordinate with the DGR for the required
quantities and sources.

15. TOTAL 1 1 ]
G. PREPARED BY H. DATE |. APPROVED BY J. DATE

Previous Editions are Obsolete. Page 10of 1



